S,

city of _
greenville MEMORANDUM
Date: March 5, 2021
To: All Prospective Bidders
From: Maribel Diaz, Lead Buyer
City of Greenville Purchasing Division
Project: Timmons Park Improvements
IFB No: 21-3749

Addendum Number 1

This Addendum forms a part of the Contract Documents and modifies the original Bidding

Documents dated February 19, 2021. Acknowledge receipt of this Addendum No. 1 in
the space provided on the Bid Form.

The above-mentioned IFB is hereby amended and/or supplemented by the following:

e The Scope of Work has been amended to include Pickleball Court Reconstruction.
Specifications for the pickleball court are attached.

e Time for completion: Contractor shall have 120 Calendar Days to achieve Substantial
Completion (see Special Terms & Conditions, page 7)

e The Schedule of Values has been amended to reflect the above-referenced addition.
Revised SOV is attached.

ATTACHMENTS

e Pickleball Court Reconstruction Specifications (1 page)
e Revised SOV (3 pages)

End of Addendum Number 1



Addendum Number 1 IFB No. 21-3749
March 5, 2021

Addendum 1 - Pickleball Court Reconstruction

Specifications / Scope

The scope shall consist of reconstruction of the existing pickleball facilities. Contractor to
demolish and reconstruct the six (6) existing pickleball courts at Timmons Park in the same
footprint as the existing courts.

Specifications:

1.

10.

11.

12.

It shall be the responsibility of the Contractor to remove all building materials,
including fencing, asphalt, gravel or other structures or materials found during this
work. Further, it is the responsibility of the contractor to identify and properly dispose
of any materials in a safe, effective, and legal manner.
Site preparation, including grading, compaction, and testing
Construction of 6 USAPA standard pickleball courts.
Slope - the slope of the courts shall be a minimum of 1” per 10’ (.833%) and a
maximum of 1% (end to end or side to side, all in one plane).
Provide and install a 6-inch, compacted stone base to maintain 1% cross slope.
Provide and install 12 net post foundations measuring 36 inches in diameter by 36
inches deep.
Pickleball equipment to be Douglas Industries, Inc. or approved equal. Provide and
install the following for 6 individual courts:

a. JTN-30 Pickleball nets (Order No. 20105)

Sidewinder Crank, 3-1/2”, Green (63005)

Round Steel (GS-24) Ground Sleeve for 3” OD post (63070)
Deluxe ACS adjustable center strap (20600)

Center Pipe Anchor (63428)

Windscreen shall be vinyl coated polyester Dourascreen - open mesh (or
approved equal). Provide 6’ lines, mounted with top 6’-4” above surface.
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g. Install all components per manufacturer’s recommendations.

Provide and install 1.75 inches of asphalt binder leveling course.

Provide and install 1.0-inch of 411-E asphalt surface mix utilizing virgin material,
meaning no recycled product will be blended with the asphalt. Note - the new asphalt
must cure a period of 30 days prior to the final application of court surface.
Pickleball courts to be surfaced with Plexipave Standard (ITF Category 3, Medium
Standard) system by Plexipave, Inc. or approved equivalent. Surfacing shall be a
complete system installation with all preparation, products, etc. as required by the
manufacturer’s specifications.

Provide and install 6 pair of heavy duty, external wind post nets, 6 tapered nets, and
6 center anchors.

The construction should conform to the newest Pickleball Courts Construction and
Maintenance Manual.
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Timmons Park Improvements
Schedule of Values - REVISED

1 [Mobilization

la |Mobilization (not to exceed 2.0% of total project cost) 1 LS
2 |Field Engineering and Surveying

2a |Field Engineering and Surveying 1 LS
3 |Traffic Control

3a [Traffic Control 1 LS
4 [SCDOT Pay Items

4a [Site Excavation 1 LS
4b |Unclassified Excavation (allowance - payable as determined by City) 20 CY
4c |Borrow Excavation (allowance - payable as determined by City) 20 CcY
4d [No. 57 Stone for backfill (allowance - payable as determined by City) 15 TN
5 |Clearing and Grubbing

5a |Clearing and Grubbing 1 LS
6 |Installation of Storm Drainage

6a |[Drop Inlet (0'-6") 3 EA
6b |Install 15" RCP (0'-6") 124 LF
6¢ |Rip Rap Swale & Filter Fabric Underlayment 1 LS
7 |Erosion Control

7a |18" Sediment Tube 467 LF
7b |Temporary 15" HDPE 52 LF
7c |Rock Sediment Dike 2 EA

IFB No. 21-3749
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Timmons Park Improvements
Schedule of Values - REVISED

7d [Temporary Construction Entrance 1 EA
7e |Inlet Protection 5 EA
7f |Concrete Washout Area 1 EA
8 [Parking Lot & Sidewalk Improvements
8a [Demolition as Shown on C100 and Proper Offsite Disposal 1 LS
8b (2" HMA Surface Course Type C - SCDOT Standard Specification 403 530 SY
8c |6" Compacted Aggregate Base course - SCDOT Standard Spefication 305 | 600 SY
8d 6" Concrete Slab for H.a.ndlc-ap Spaces 55 Sy
SCDOT Standard Specification 501
8e [Wheelstops 17 EA
8f [Pavement Markings (ADA, Striping, Directionality, etc...) 1 LS
8g |Signage (ADA, Directionality, etc...) 1 LS
4" Thick Sidewalk, Ramps & Level Landings SCDOT Class 3000 Concrete
8h |- SCDOT Standard Specification 701 (includes turn down adjacent to 290 SY
parking/drive aisle)
8i |Steps (no handrail) 1 LS
8j |Steps (with handrail) 1 LS
8k [Handrail for ramps 1 LS
81 |Sidewalk Cross Drain & Aluminum Plates 1 LS
8n |Concrete Patio 1 LS

IFB No. 21-3749
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Timmons Park Improvements
Schedule of Values - REVISED

ITEM DESCRIPTION QTY UNIT UNIT COST TOTAL COST
8o |Removal and Relocation of Lighting and Power as Shown on C100 1 LS
9 |Regenerative Stormwater Conveyance System
9a |Regenerative Stormwater Conveyance System 1 LS
10 [Rock Excavation
10a [Rock Excavation (allowance - payable as determined by City) 10 CY
11 |Landscape
11a [Grassing and Mulching (match existing materials) 1 LS
12 [Pickleball Court
12a |Pickleball Court Fence replacement to include 2 36" gates 480 LF
12b |Pickeball Court Reconstruction 1 LS
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